
Natural Gas Pipeline Relocation for Curtis Road Rehabilitation - Phase III (U07091)

BID TABULATION

Bids were received and publicly opened by the University of Illinois on July 29, 2008 for the Natural Gas Pipeline 
Relocation For Curtis Road Rehabilitation - Phase III project (U07091).

Division 30 – Utility Site Work - Gas Base Bid TOTAL
Estimate:Utility Safety Design Inc., Olney, IL $453,000 $453,000
Successful Responsible Bidder 
Arby Construction, Inc., New Berlin, WI $540,093 $540,093
Unsuccessful Responsive Bidders (3)
Mears Group, Inc., Sullivan, MO $575,000 $575,000
Midwest Underground, Inc., East Moline, IL $719,450 $719,450
Minnesota Limited, Inc., Altamont, IL $745,959 $745,959

Total Number of Bidders:  (4)
Total Contract Award: $540,093 
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