

Notice of Contract Award

NOTICE OF CONTRACT AWARD

Bids were received and publicly opened by the University of Illinois on April 5, 2011 for the UIMC Infrastructure Modernization and Renovation (UIC Project No.949-C10030)

Division V – Electrical Work

	Base Bid	Alternate No. 1	Alternate No. 2	Alternate No. 3	Alternate No. 6	Alternate No. 7	Alternate No. 8	TOTAL
Estimate – VOA/BERGLUND	\$2,884,710.00	\$34,000.00	\$34,000.00	\$43,000.00	\$51,005.00	\$150,000.00	\$325,000.00	\$3,512,715.00
<u>Successful Responsible Bidder</u>								
Huen Electric Inc. Broadview, IL 60155	\$3,182,000.00	\$15,730.00	\$15,730.00	\$15,730.00	\$29,150.00	\$55,300.00	\$11,700.00	\$3,325,340.00
<u>Unsuccessful Responsive Bidders (4)</u>								
Aldridge Electric, Inc Libertyville, IL 60048	3,190,000.00	23,500.00	23,500.00	23,500.00	30,000.00	50,000.00	11,500.00	3,352,000.00
MTS Titan Electric LLC Villa Park, IL 60181	3,510,407.00	21,613.00	21,613.00	21,613.00	28,105.00	57,397.00	15,743.00	3,676,491.00
Gurtz Electric Co. Arlington Heights, IL 60005	4,099,000.00	4,700.00	4,700.00	4,700.00	31,000.00	113,000.00	n/a	4,257,100.00
Jamerson & Bauwens Electrical Northbrook, IL 60062	6,620,840.00	24,813.00	24,813.00	24,813.00	61,734.00	123,950.00	7,851.00	6,888,814.00

NOTE:

Total Number of Bidders: 5

Total Value of all Contracts to be Awarded: \$3,325,340.00

Total Estimate of all Contracts to be Awarded: \$3,512,715.00

Estimator: VOA/BERGLUND

DESCRIPTION OF ALTERNATES ACCEPTED:

Alt. 1 – Add combination wave form correction and surge protection device to existing US-1.

Alt. 2 - Add combination wave form correction and surge protection device to existing US-2.

Alt. 3 - Add combination wave form correction and surge protection device to existing US-3.

Alt. 6 – Change the transformers in US-1 and US-2 from 150 degree rise to 80 degree rise.

Alt. 7 – Install power metering on the normal power distribution, including the power monitoring network and software.

Alt. 8 – Install metering on the emergency distribution system utilizing the power monitoring network and software provided as part of Alternate #7