

National Center for Supercomputing Applications
Petascale Computing Facility

Clayco
Chicago, IL

Hourly Rate Schedule
March 2008

Director of Engineering	\$115
Director of Preconstruction.....	\$115
Mission Critical Project Manager	\$105
Project Executive	\$107
Project Director.....	\$100
Core and Shell Project Manager	\$90
Project Engineer.....	\$67
Project Superintendent.....	\$90
Assistant Project Superintendent	\$65
Technical Services	\$86
Operations Manager.....	\$87
Safety Director	\$86
Diversity Coordinator	\$90
Estimator	\$90
Project Accountant.....	\$40
Mission Control	\$33